

निदेशालय खान एवं भू-विज्ञान विभाग

खनिज भवन, शास्त्री मार्कल, उदयपुर

e-mail : dmgoms.uda.mg@rajasthan.gov.in

SNo. DMG/DMGOMS/Project/2022/747

Dated: 29-04-2022

Corrigendum #1

The Pre-bid meeting of RFP DMG/F-5(1)2022-23/1365 dated 21-04-2022 "Selection of Agency for Design, Development, Customization, Implementation, Operation and Maintenance of RajMines (DMG Online Monitoring System)" was held on 27th April 2022 at Directorate Mines & Geology, Udaipur. Though most of the queries submitted by prospective bidders were clarified and following Corrigendum is hereby issued for the above RFP Documents for some crucial queries -

Sn.	Section/Clause No.	Pgno	Earlier	Revision
1	3.1 Prequalification Criteria Table Point- 2. Financial Turnover from IT/ITeS	22	Average annual Turnover of at least Rs 15 Crores from IT/ITes Business (Excluding IT-Hardware/Networking/Pure Manpower Supply) during the last four financial years (FY's 2017-18, 2018-19, 2019 - 20, 2020-21) as per the last audited balance sheet or statements.	Average annual Turnover of at least Rs 10 Crores from IT/ITes Business (Excluding IT-Hardware/Networking/Pure Manpower Supply) during the last four financial years (FY's 2018-19, 2019 - 20, 2020-21, 2021-22) as per the last audited balance sheet or statements. If audit for F.Y. 2021-22 is not completed yet then Bidder shall submit C.A Certificate for the F.Y. 2021-22.
2	3.2 Technical Evaluation Criteria Table: Section A- Point 1.1-	24	Bidder's Average Turn Over from IT/ITeS (Excluding IT Hardware/ Networking /Pure Manpower Supply) for the last four financial years (i.e. FY 2017-18, 2018-19, 2019-20, 2020-21) >=25 Cr : 5 Marks >=20 Cr and <25 Cr: 3 Marks >=15 Cr and <20 Cr: 2 Marks	Bidder's Average Turn Over from IT/ITeS (Excluding IT Hardware/ Networking/Pure Manpower Supply) for the last four financial years (i.e. FY 2018-19, 2019-20, 2020-21, 2021-22) >=20 Cr : 5 Marks >=15 Cr and <20 Cr :3 Marks >=10 Cr and <15 Cr :2 Marks
3	NIB- (Note point-02)	11	In case, any of the bidders fails to physically submit the Banker's Cheque/ Demand Draft for Tender Fee, Bid Security, and RISL Processing Fee up to as mentioned in NIB, its Bid shall not be considered. The Banker's Cheque/ Demand Draft for Bidding document fee and Bid Security should be drawn in favour of "Additional Director Administration" payable at "Udaipur" from any Scheduled Commercial Bank and RISL Processing fee should be drawn in favour of "MD, RISL".	In case, any of the bidders fails to physically submit the Banker's Cheque/ Demand Draft/ Bank Guarantee for Tender Fee, Bid Security, and RISL Processing Fee up to as mentioned in NIB, its Bid shall not be considered. The Banker's Cheque/ Demand Draft/ Bank Guarantee for Bidding document fee and Bid Security should be drawn in favour of "Additional Director Administration, Department of Mines and Geology," payable at "Udaipur" from any Scheduled Commercial Bank and RISL Processing fee should be drawn in favour of "MD, RISL".

(Dr. K.B. Pandya) IAS
Director

Govt. Of Rajasthan
Directorate Mines & Geology Department
 Khanij Bhawan, Shastri Circle, Udaipur
 Email: dmgoms.uda.mg@rajasthan.gov.in

S.No. - DMG/DMGOMS/Project/2022/746

Date - 29-04-2022

Committee Recommendation & Final decision on Queries received from Prospective Bidders in and after Pre- Bid meeting

Dated 27-04-2022

PRE-BID QUERIES for Selection of Agency for Design Developent, Customization, Implementation, Operation and Maintenance of RajMines (DMG Online Monitoring System)

Tender Reference Number: DMG/F-5(1)2022-23/1365 dated 21-04-2022 ; e-Tender Notice No. 1/2022-23

Name of the Company/ Firm: M/s CSM Technologies

SL#	RFP Page no.	RFP Rule no.	Rule Details	Query/ Suggestion/ Clarification	Committee Recommendation & Final Decision
1	General	General	Bid Security, Tender Fee and Processing Fee Submission	We have deposited Bid Security, and Processing Fee for previous RFP dated 14/03/2022. Kindly request you to consider the same for this new RFP.	Deposite as per RFP
2	General	General	BOQ	There is no seperate sheet provided in BOQ format for Table 2 and Table 3 as per RFP. Kindly confirm how we will submit the table 2 & 3 as mentioned in RFP.	Can be prepared and submit with other documents.
3	20	2.4 Need and expected benefits of IT Enablement	GIS Based system for scrutiny of applications received for lease.	Currently the existing system is integrated with RajDhara and for online scrutiny process, bidder will require access to RajDhara GIS Server. We understand that the department will provide the same.	All necessary administrative permission regarding APIs/Web Services access for integration will be provided by the Department & bidder has to coordinate with the concerning department for required integration and implementation. If concerning department/ DoIT&C/RISL doesn't own the APIs or unable to develop/provide due to certain limitations then API need to be developed by the bidder but all required access, support and inputs will be provided by both the department for development & deployment.

(Handwritten signatures)

4	20	2.4 Need and expected benefits of IT Enablement	Online payment deposit for all kind of users.	We understand that the department will provide the required payment gateway.	OK
5	22	section3.1: Pre-Qualification criteria	Clause no. 2: Financial turnover from IT/ITes Average annual turnover of at least Rs 15 Crores from IT/ITes Business (Excluding IT Hardware/ Networking/ Pure Manpower Supply) during the last four financial years (FY's 2017-18, 2018-19, 2019 20, 2020-21) as per last audited balance sheets or statements.	We request to modify the clause as , "Average annual turnover of at least Rs 25 Crores from IT/ITes Business (Excluding IT Hardware/ Networking/ Pure Manpower Supply) during the last four financial years (FY's 2017-18, 2018-19, 2019 20, 2020-21) as per last audited balance sheets or statements. "	Not Approved
6	22	Pre Qualification Criteria	Technical Capability	In the Pre Qualification Criteria of RFP, Dept ask for only eGovernanace project experience, kindly note this is a complex project and required expertise and prior experience of Mining domain for this type of complex project, therefore kindly add the criteria to mandate mining domain experiecnre.	No Need to Change.
7	23	Pre Qualification Criteria	Certification	We request you to kindly allow the bidder only who has valid CMMI5 Certificate	No Need to Change.
8	23	Section3.2: Technical Qualification criteria	General query	If Department is allowing bidders who has CMMI3 level certificatie then requesting you to kindly note this is a complex project and only CMMI qualified level 5 companies should be allowed to bid for such a complex project. We therefore request you to increase the weightage of CMMI Certification to 10 Marks: The bidder must possess a valid CMMi certificate as on date of submission of this RFP. CMMi level 3: 5 marks CMMi level 5 : 10 marks Total : 10 marks Marks of other criteria may be changed accordingly.	No Need to Change.

9	24	Section 3.2: Technical Qualification criteria	<p>Bidder's Average Turnover from IT/ITES (Excluding IT Hardware/Networking/Pure Manpower Supply) for the last four financial years (i.e. FY 2017-18, 2018-19, 2019-20, 2020-21)</p> <p>>=25 Cr : 5 Marks >=20 Cr and <25 Cr : 3 Marks >=15 Cr and < 20 Cr : 2 Marks</p>	<p>We request you to kindly amend the clause as following: - Bidder's Average Turnover from IT/ITES (Excluding IT Hardware/Networking/Pure Manpower Supply) for the last four financial years (i.e. FY 2017-18, 2018-19, 2019-20, 2020-21)</p> <p>>=35 Cr : 5 Marks >=30 Cr and <35 Cr : 3 Marks >=25 Cr and <30 Cr : 2 Marks</p>	No Need to Change.
10	24	Section 3.2: Technical Qualification criteria	<p>Clause no. 1.2 Bidder's experience in e-Governance project including Application software development/ customization and Software Support & maintenance services to any state central government organization/ PSU's (excluding Banks) only in India (At-least one project should be more than the amount Rs. 3.5 Crores)</p> <p>a) 3 Projects: 10 Marks b) 2 Projects 8 Marks c) 1 Project: 6 Marks</p>	<p>We request give lesser weightage to e-governance Project and comparatively more weightage to the mining project. We request to modify the clause as: For Egovernance Project: - a) 3 Projects: 5 Marks b) 2 Projects 3 Marks c) 1 Project: 1 Marks</p> <p>For Mining Project a) 2 Project: 10 Marks b) 1 Project: 5 Marks</p>	No Need to Change.
11	25	Technical Evaluation Criteria	Point No 3.2, Section B, Technical Proposal, Presentation, and Functional Demonstration	Due to possible chances of getting contaminated with Covid-19 virus we request you to arrange Technical Presentation virtually.	No Need to Change.
12	33	4.3 Design & Development/Enhancement of modules/Sub modules of application, XXVII	Wherever required, data migration from any existing systems shall be done with cleansing of data	We understand that the data migration with cleansing of data shall be done only once during implementation, post the implementation timeline the bidder is not responsible for migrating any new data into the system. Kindly confirm?	Legacy data migration with cleansing of data will be done only once during implementation. But in case of Server shifting/ upgradation/ migration or any Data Center activity, Selected bidder has to complete the Data migration activities during any stage of contract period.

13	35'	4.4 Integration with other applications/modules	New modules shall be designed and developed considering integration possibilities of Raj Mines with the following tentative list of third party applications/ systems in DMG/DOIT&C/ RISL and shall do the integration as per DMG need.	We understand that the department will provide the required APIs/Web Services for integration with third party applications as mentioned in RFP.	All necessary administrative permission regarding APIs/Web Services access for integration will be provided by the Department & bidder has to coordinate with the concerning department for required integration and implementation. If concerning department/ RISL doesn't own the APIs or unable to develop/provide due to certain limitations then API need to be developed by the bidder but all required access, support and inputs will be provided by both the department for development & deployment.
14	35	4.4 Integration with other applications/modules	Third party applications/ systems in DMG/DOIT&C/ RISL and shall do the integration as per DMG need.	We understand that If required APIs/Web Services for integration with third party applications as mentioned in RFP like DMFT payment gateway integration/NMET Payment gateway integration/Pollution control board integration/GIS services would be delayed by the department then bidder will not be charged for any type LD/Penalty for the same.	Ok, already mentioned in Clause 4.21 Note: (a)
15	39	Section 4.9,B : Testing of developed modules/ functionalities (Performance testing)	Minimum Hardware which shall be provided for the performance testing is given below: *Application/Web Server 16 cores,64 GB RAM *Database server- 16 cores,64 GB RAM	We assume that the following hardware shall be provided by the department. Kindly Clarify?	Yes, at state data center, jaipur
16	41	4.11 Deployment & Configuration	Deployment & Configuration	We understand that the department will provide the remote access of staging server at DMG HO to bidder during the entire project period for deployment and configuration of application.	Ok but resource may have to visit State Data Center, Jaipur in case of technical glitch, matter of urgency, avoiding delays in delivery etc.





17	42	Section 4.14 Data Migration	Selected Bidder shall coordinate with the field locations/ administrative department wings for migrating legacy data from the old/existing online application.	We assume that all the legacy data are available in electronic format. The selected bidder will share a template to all the field offices for getting legacy data. Field visit for getting the legacy data shall not be under the responsibility of selected bidder. Kindly Confirm?	OK
18	42	Section 4.14 Data Migration	Data migration	Please provide the volume of data and format of the data to be migrated?	Most of legacy data has been migrated to new online system. Now its depend upon the future requirements and interdependency in new development. So it will be identify during SRS phase.
19	44	4.16 Training and Capacity Building	The training locations in Rajasthan, Batch size, mode of training (Onsite/Offsite), duration etc. will be decided with the DMG, Rajasthan as and when required.	Requirement not clear. Kindly elaborate the requirement for better understanding and efforts estimation.	The online training will be conducted after development of each module from Head-Office. Onsite hands-on training will be conducted for each SME level (Around 9 locations) after completion of each phase. Batch size for training may vary from 50 to 150 members. DMG may ask any time for additional Online/Onsite training as & when required.
20	44	4.16 Training and Capacity Building	The training locations in Rajasthan, Batch size, mode of training (Onsite/Offsite), duration etc. will be decided with the DMG, Rajasthan as and when required.	Kindly confirm the number of users to be trained?	
21	50	section 4.18 Help Desk Support	Additional cost of the usage of toll free number, same can be paid by the selected bidder at actual	We assume that the client shall provide IT and Non-IT cost required for setting up Helpdesk including Tollfree number.	Department will provide the seating arrangement, Internet connectivity and Toll Free number along with one-time cost for setting up the Helpdek support but it will be completely managed and maintained by selected bidder with ensuring required IT & Non- IT support during complete contract period.
22	54	4.21 Project Deliverables, Milestones and Timelines	Onsite Support Team Deployment	Looking to current market situation, 30 days is very short time to deploy onsite support team. We request you to increase the no. of days to deploy the team to atleast 60 days.	60 days is already given for deployment of 1/3 of resource from date of work order (Please refer RFP clause 7.1






23	101	7.1 Payment Terms & Schedule	7.1 Payment Terms & Schedule	Incase there is a delay in delivery of deliverables software processes in any of the phases on account of lack of information/ data/API from the department, the bidder should not be penalised and pro-rata payment of the balance processes of the phase should be released to the bidder.	May refer Section/Clause 7.1 (H) on page no. 106.
24	101	7.1 Payment Terms & Schedule	Amount will be equally spread over 30 months payable half yearly. Note: O&M Cost will be paid half-yearly after making adjustments for penalties as per SLA/Performance	We request you to amend the clause as under: Amount will be equally spread over 30 months payable quarterly. Note: O&M Cost will be paid quarterly after making adjustments for penalties as per SLA/Performance	No Need to Change.
25	108	Section 7.2 A Penatly for non availability and non accessibility of application	Penatly for non availability and non accessibility of application	We assume that, Penalty will not be imposed, for non availability and non accessibility of application arised due to any hardware fault, net work issue, or any issues that is not attributable to the selected bidder. Kindly confirm?	OK
26	108	Section 7.2 B Penatly on delay in completion of assigned tasks in sprint/ Issue/Bug sheet	Penatly on delay in completion of assigned tasks in sprint/ Issue/Bug sheet	We assume that penalty shall not be imposed for the delay that arise due to non availability of DMG officials for discussion, approvals which may impact the implementation process.	May refer Section/Clause 7.1 (H) on page no. 106.
27	108	Section 7.2 B Penatly on delay in completion of assigned tasks in sprint/ Issue/Bug sheet	Incase delay in implementation of required changes/ new deployment, the delay shall be counted from the end of the decided timelines for completion of the changes	We request to modify the clause as , "Incase delay in implementation of required changes/ new deployment, the delay shall be counted from the end of the mutually agreed timelines for completion of the changes ". The delay shall be counted from the end of the mutually agreed timelines for completion of changes.	Change made as following: "In case of delay in implementation of required changes/ new deployment, the delay shall be counted by the department in the following manner. If mutually agreed then From the end of the mutually agreed timelines for completion of the changes. else From the end of the decided timelines for completion of the changes."

28	109	Section 7.2 C Penalty for non-timely performing software support service like Update Content Management on RajMines/Defect fixing/Change Management (Application software)	Penalty for non-timely performing software support service like Update Content Management on RajMines/Defect fixing/Change Management (Application software)	We understand that, Penalty will be imposed as per the mentioned clause for the delay which shall be counted from the end of the mutually agreed timelines Kindly confirm	Following note added to section 7.2 C "In case of delay in performing software support service, the delay shall be counted by the department in the following manner. If mutually agreed then From the end of the mutually agreed timelines for completion of the support service. else From the end of the decided timelines for completion of the support service."
29	109	section 7.2, D penalty for replacement/ exit of resource	The replacement of resource by bidder will be allowed (with penalty) only in case, the resource leaves the organization by submitting resignation with the present employer.	As we all know that Continuation / discontinuation of a resource with an employer is purely based on their personal choice. So We request the client to modified the clause as The replacement of resource by bidder will be allowed (without penalty) within 45 days	No Need to Change.
30	109	section 7.2, D penalty for replacement/ exit of resource	Penalty for attrition of key resources during project duration	Kindly note that attrition has increased in big way in IT Industry and we therefore request you to reduce the penalty charges for replacement of resources as per following: 1. Senior resource : Rs. 5000 on second change and thereafter on every change 2. Junior resource: Rs.3000 on second change and thereafter on every change 3. Help Desk/Support Team: Rs.1500 on second change and thereafter on every change	No Need to Change.

31	110	section 7.2, E penalty on absence resources	Penalty on absence resources	We request you to reduce the penalty charges for absence of resources as per following: 1. Senior resource : Rs. 750 2. Junior resource:Rs. 350 3. Help Desk/Support Team: Rs.150	No Need to Change.
32	116	ANNEXURE-1	1. Mobile based Panchnama	Kindly confirm if we need to create separate layer to display the GPS coordinated on the RajDhara application	Detailed process will be discussed during SRS Phase.
33	117	ANNEXURE-1	2. Mobile based Mines Inspection	Please note that there is the difference between GPS and DGPS coordinate. So at the time of mines inspection of the lease pillar/boundary which would be treat as valid coordinate either it will be GPS or DGPS. Kindly confirm.	This is mobile based app and mobile having GPS system so GPS cordinate will be used as input.
34	117	ANNEXURE-1	2. Mobile based Mines Inspection	If the existing lease boundary found different from the mines inspection boundary then we need to display both on GIS application or need to correct and display the existing lease boundary. Kindly confirm.	Detailed process will be discussed during SRS Phase.
35	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	Currently the existing system is integrated with RajDhara and for online scrutiny process, bidder will require Oracle weblogic server and Oracle map viewer to deploy the mines application and display the Composite Map. We understand that the department would provide the same.	As mentioned existing system is already integrated with RajDhara so, all the required infrastructure/Software/API is already available at RSDC. if still any add-ons/Service/API/Software/Hardware will required by bidder then it may be provided by the department after analysis of requirements and compitibility with existing application. If concerning Team/DoIT&C/ RISL doesn't own the APIs or unable to develop/provide due to certain limitations then API need to be developed by the bidder but all required access, support and inputs will be provided by both the department for development & deployment.
36	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	For Online Scrutiny Process, bidder will require Oracle Spatial database to calculate the Overlap and free area details with coordinate. We understand that the department would provide the same.	
37	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	We understand that for Online Scrutiny process, the departent will provide the Oracle database server with latest JDK version (JDK 1.8).	

38	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	We understand that for Online Scrutiny process, the department will provide the oracle database version up-to 12.2 to allow JSON format feature.	
39	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	For Online Scrutiny process, Bidder would require Latest Shape File and KML Files of the existing Leases, existing applied application, reserved area, Forest Area, road line and railway line to convert the shape file into SDO GEOMETRY in the oracle database. We understand that the department would provide the same.	Lease & Application coordinates is stored into database & Rajdhara platform and shape file will be provided by the department.
40	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	<p>1. If leases polygon are not closed then Need to rectify the geometry to close polygons (Area will change)</p> <p>2. If overlap found between the Leases boundary layer then The Leases boundary need to be verified.</p> <p>Kindly confirm if above activities are also in the scope of bidder.</p>	Detailed process and relevant query will be discussed during SRS Phase and bidder need to fix the reported issues.
41	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	<p>If there is overlap between the Application polygons and the Leased Area polygons then Mining areas for which lease has already been granted should be removed from the application layer or Need the updated layers for Lease area and Application area.</p> <p>Kindly confirm if above activities are also in the scope of bidder.</p>	Detailed process and relevant query will be discussed during SRS Phase and bidder need to fix the reported issues.
42	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	Existing RajDhara application should have capability to publish the project/data on GIS server and enable OGC services such as WMS, WFS, WCS and CSW in the data layer. Kindly confirm the same.	As mentioned existing system is already integrated with RajDhara so, all the required infrastructure/Software/API is already available at RSDC. If still any add-ons/Service/API/Software/Hardware will required by bidder then it may be provided by the department after analysis of requirements and compatibility with existing application. If
43	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	RajDhara GIS server must have Add-ins built with .NET or Java language to Build New GIS Components. Kindly Confirm.	

44	118	2.4 Need and expected benefits of IT Enablement	7. GIS Based applications scrutiny	RajDhara GIS server must have facility to create custom projection using 3 to 7 parameters. Kindly Confirm.	concerning Team/DoIT&C/ RISL doesn't own the APIs or unable to develop/provide due to certain limitations then API need to be developed by the bidder but all required
45	118	ANNEXURE-1	8. Contractor Module	Please provide the total no. of contractor and total no. of weighbridge of the contractor which need to be integrate to the mines application.	The Weighbridge is already integrated with Mines portal. Additional information will be shared during SRS phase.
46	118	ANNEXURE-1	8. Contractor Module	Is there any payment gateway which need to be integrate to collect the royalty payment for eRawanna confirmation at the contractor naka site? We understand that the department would provide the gateway APIs.	OK
47	119	ANNEXURE-1	8. Online Cash Receipt	Please define the total no. of departmental check posts.	Number varies as per department needs.
48	119	ANNEXURE-1	8. Online Cash Receipt	Is there any payment gateway need to be integrate to collect the royalty payment at departmental check post? We understand that the department would provide the gateway APIs.	OK
49	119	ANNEXURE-1	11. Mineral Inventory	Provide the detail: Total No. of Mineral Map:- Total No. of Mineral Map already digitized:- Total No. of Mineral Map Need to be digitized:-	Maps of different mineral boundary on 1:50,000 scale on TopoSheets are districtwise available with department are to be digitized. Approximate quantam is 1200-1500 maps.
50	119	ANNEXURE-1	11. Mineral Inventory	Total No. of District Resource Map (1:50,000) Total No. Regional Geology Map(1: 250,000) Total No. Regional Mineral Survey Map (1: 250,000) Total No. Detailed Geology Map	Not in scope
51	119	ANNEXURE-1	11. Mineral Inventory	Total No. of Geological base map upto District Level on 50,000 Scale with Aravali hills layer and lithological boundary matched with the state geological map. Kindly provide the details and confirmation on the same.	Not in scope

52	119	ANNEXURE-1	11. Mineral Inventory	We understand that the existing RajDhara Shape files of base layers (State/ district/ tehsil/ village) to super imposed mineral resources and search/query functionality for district wise mineral resources would be provided by the department.	Yes, But if concerning department/ DoIT&C/RISL does not have the API/functionality then it will be developed by the bidder and all required access/permission, support and inputs will be provided by both the department for development & deployment.
53	119	ANNEXURE-1	11. Mineral Inventory	Kindly confirm if we need to display the AUCTIONED BLOCK in the mineral inventory.	Yes
54	119	ANNEXURE-1	11. Mineral Inventory	Kindly confirm if we need to display the BOREHOLE SECTION MAP and BOREHOLE INFLUENCE MAP for auctioned block	Yes
55	119	ANNEXURE-1	11. Mineral Inventory	We understand that third party software like Rockware/EVS/SurPAC etc. for the generation of 3d Subsurface profile would be provided by the department if required.	Currently not in scope but if required then will be provided by department.
56	119	ANNEXURE-1	11. Mineral Inventory	The RajDhara application software should support HRSI (High Resolution Satellite Imagery) and low resolution satellite images (panchromatic & multispectral) such as IKONOS, Quick bird, Geoeye, Worldview, CARTOSAT, EROS, LISS-IV, LISS-III, AWIFS, RISAT-1, KALPANA-1, INSAT3A, INSAT3D, PROVA-V, etc.. Kindly Confirm.	Bidder need to coordinate with RajDhara Team regarding concern during SRS.
57	119	ANNEXURE-1	11. Mineral Inventory	The RajDhara application should support image format such .tif, geotiff, .img, .pix, .hdr, .h4, .h5, DTED, DEM, CEOS, .bmp, .jpeg, etc. Kindly Confirm.	Bidder need to coordinate with RajDhara Team regarding concern during SRS.
58	119	ANNEXURE-1	11. Mineral Inventory	We understand that the department would provide the mineral Prospect maps from GSI/DGM	If required, DGM maps will be provided.
59	119	ANNEXURE-1	17. Weighbridge Module	Please provide the No. and types of GPS instrument/devices and detail of GPS hardware which need to be integrate with mines application	Scope includes providing necessary API for third party software provider/vendors as per requirements.

60	119	ANNEXURE-1	17. Weighbridge Module	Kindly confirm if we need to create separate layer to display the GPS coordinated on the RajDhara application	Detailed process will be discussed during SRS Phase.
61	119	ANNEXURE-1	17. Weighbridge Module	Kindly confirm if we need to display the Heat Map on RajDhara application to display the generated eRawanna/TP as on basis.	Detailed process will be discussed during SRS Phase.
62	119	ANNEXURE-1	12. E-Rawanna linking with conveyor belt	Please provide the Total no. of conveyor belt which need to be integrated and we understand that the department would provide the SDK of the conveyor belt hardware for integration.	Detailed process will be discussed during SRS Phase.
63	119	ANNEXURE-1	12. E-Rawanna linking with conveyor belt	Bidder need to do POC or fully implement for the entire state before go live. Kindly confirm.	Detailed process will be discussed during SRS Phase and it will be fully depends on kinds of modules.
64	119	ANNEXURE-1	12. E-Rawanna linking with conveyor belt	Please define the third party softwares which need to be integrated with the existing solution.	As per RFP

Name of the Company/ Firm: M/s E-Connect Solutions Pvt. Ltd.





SN	RFP Page No.	RFP Rule No.	Rule Details	Query / Suggestion /Clarifications	Remarks
1	22	3.1 Pre-Qualification Criteria	Average annual turnover of at least Rs 15 Crores from IT/ITes Business (Excluding IT Hardware/ Networking/ Pure Manpower Supply)during the last four financial years (FY's 2017-18, 2018-19, 2019 20, 2020-21) as per last audited balance sheets or statements.	Looking into the large scope of the project, we request you to amend the clause as under: Average annual turnover of at least Rs 20 Crores from IT/ITes Business (Excluding IT Hardware/ Networking/ Pure Manpower Supply)during the last four financial years (FY's 2017-18; 2018-19, 2019 20, 2020-21) as per last audited balance sheets or statements.	No Need to Change.
2	22	3.1 Pre-Qualification Criteria	The bidder must possess at the time of bidding, a valid CMMI Level 3 or above certification.	Looking into the large scope of the project, we request you to amend the clause as under: The bidder must possess at the time of bidding, a valid CMMI Level 5 certification.	No Need to Change.

3	22	3.1 Pre-Qualification Criteria	Manpower Strength	<p>As successful implementation of every project is depend on manpower strength of organization. So we request you to add the clause for manpower strength as under: The bidder should have minimum 250 full time employees on its payroll at the time of bid submission.</p> <p>EPF Registration and latest EPF Challan should be submitted against the same.</p>	No Need to Change.
4	22	3.1 Pre-Qualification Criteria	Relevant Domain Experience	The Pre-Qualification Criteria does not have any mandate on past experience of the bidder in Mining Domain. So, we request you to add the mining domain experience in Pre-Qualification criteria which is more beneficial to department.	No Need to Change.
5	24	3.2 Technical Evaluation Criteria	<p>Bidder's Average Turn Over from IT/ITES (Excluding IT Hardware/Networking/Pure Manpower Supply) for the last four financial years (i.e. FY 2017-18, 2018-19, 2019-20, 2020-21)</p> <p>>=25 Cr : 5 Marks >=30 Cr and <25 Cr : 3 Marks >=15 Cr and <20 Cr : 2 Marks</p>	<p>Please amend the clause as under: Bidder's Average Turn Over from IT/ITES (Excluding IT Hardware/Networking/Pure Manpower Supply) for the last four financial years (i.e. FY 2017-18, 2018-19, 2019-20, 2020-21)</p> <p>>=30 Cr : 5 Marks >=25 Cr and <30 Cr : 3 Marks >=20 Cr and <25 Cr : 2 Marks</p>	No Need to Change.

Name of the Company/ Firm: M/s Amity Software System Ltd.

S.No.	RFP Page No.	RFP Rule No.	RFP Rule Details	Query / Suggestion / Clarification	
1	14-15	c) Department Field Locations	<p>Project would need to be implemented at any field location as informed by DMG during the course of implementation.</p> <p>(Reference: Table for key locations.)</p>	Our understandind is that the development of the Online Monitoring System is a web based system and it could be universally accessed using the credentials provided to users of system. It is requested to Department to please clear in what way implementation is required at the field locations.	It is centralized web based system but trainings to be provided as per RFP.

2	22-23	3.1 Pre-Qualification Criteria	S. No. 4: Technical Capability (Reference: Purchase Order / Work Order Values of Rs. 5 Crores for a Single work order or Rs. 8 Crores in total for two work order or Rs. 10 Crores in total for three work order.)	Please confirm the Purchase Order / Work Order Values of Rs. 5 Crores for a Single work order or Rs. 8 Crores in total for two work order or Rs. 10 Crores in total for three work order is inclusive of GST. Since the project estimated cost is inclusive of the GST, so we assume that the respective cumulative work order value demanded is also inclusive of the GST. Please confirm.	Yes
3	22-23	3.1 Pre-Qualification Criteria	S. No. 4: Technical Capability (Reference: Purchase Order / Work Order Values of Rs. 5 Crores for a Single work order or Rs. 8 Crores in total for two work order or Rs. 10 Crores in total for three work order.)	It is requested to the Department that in-order to allow wider participation of bidders, please reduce the respective cumulative work order value as below: (i) Rs. 5 Crores to Rs. 4 Crores (ii) Rs. 8 Crores in total to Rs. Rs. 7 Crores in total (iii) Rs. 10 Crores in total to Rs. 9 Crores in total.	No Need to Change.
4	22-23	3.1 Pre-Qualification Criteria	S. No. 4: Technical Capability (Reference: The date of the orders and completion of a project or go live of the project should remain between 1st April 2017 and last date of bid submission.)	It is requested to the Department that in-order to allow wider participation of bidders, please allow relaxation in the cut off year and amend as "The date of the orders and completion of a project or go live of the project should remain between 1st April 2016 and last date of bid submission."	No Need to Change.
5	24	3.2 Technical evaluation Criteria	Section B: S. No. 2.2 Details of any one e-governance project executed with the features of the software platform.	It is requested to the Department to please clarify what is meant by "executed with the features of the software platform".	Bidder has to explain the Solution/Features of their e-Governance project along with challenges faced during the development & implementation

Name of the Company/ Firm: Shaurya Technosoft Pvt. Ltd.

SN	RFP Page No.	RFP Rule No.	Rule Details	Query / Suggestion / Clarifications	Remarks
1	22	3.1 Prequalification Criteria 2. Financial Turnover from IT/ITeS	Average annual Turnover of at least Rs 15 Crores from IT/ITes Business (Excluding IT-Hardware/Networking/Pure Manpower Supply) during the last four financial years (FY's 2017-18, 2018-19, 2019 - 20, 2020-21) as per the last audited balance sheet or statements.	Request to consider Average annual turnover of at least Rs 10 Crores from IT/ITeS instead of Rs. 15 Crore and FY 2021-22 (Unaudited, CA Certified) shall be considered in average Turnover calculation of last four years (including FY 18-19, 19-20, 20-21 & 21-22), as Turnover across all sectors was affected during Corona period.	Changes made as following- "Average annual Turnover of at least Rs 10 Crores from IT/ITes Business (Excluding IT-Hardware/Networking/Pure Manpower Supply) during the last four financial years (FY's 2018-19, 2019 - 20, 2020-21, 2021-22) as per the last audited balance sheet or statements. If audit for F.Y. 2021-22 is not completed yet then Bidder shall submit C.A Certificate for the F.Y. 2021-22."
2	24	3.2 Technical Evaluation parameters	A - 1.1 Average annual turnover >=25 Cr 5 Marks >=20 Cr and <25 Cr 3 Marks >=15 Cr and <20 Cr 2 Marks	Request to modify the technical evaluation criteria as, A - 1.1 Average annual turnover >=20 Cr 5 Marks >=15 Cr and <20 Cr 3 Marks >=10 Cr and <15 Cr 2 Marks	Changes made as following- "Bidder's Average Turn Over from IT/ITeS (Excluding IT Hardware/ Networkin/Pure Manposer Supply) for the last four financial years (i.e. FY 2018-19, 2019-20, 2020-21, 2021-22) >=20 Cr 5 Marks >=15 Cr and <20 Cr 3 Marks >=10 Cr and <15 Cr 2 Marks "

[Handwritten signatures and initials]