

राजस्थान सरकार
Government of Rajasthan
निदेशालय, खान एवं भू विज्ञान विभाग
खनिज भवन / Khanij Bhawan, उदयपुर / Udaipur 313001
Email : adghq.mg@rajasthan.gov.in

23-November-2020

Corrigendum No. 3

The announcement of Technically Qualified Bidders (mentioned at serial no. 9 in Corrigendum no. 1) pursuant to NIT dated 29-09-2020 for auction of three limestone blocks namely Parewar B, Khinya-II A district Jaisalmer and 4GIIa block district Nagaur which was earlier scheduled on 23-11-2020 has been rescheduled to 04-12-2020. The revised timeline is enclosed herewith. All other terms and conditions will be as per respective tender documents.



(A.K. Verma)

Additional Director Geology (HQ)

**Revised Timeline for three limestone blocks pursuant to NIT dated
29th September, 2020**


1. Parewar B Block, Tehsil and District Jaisalmer

S. No.	Event Description	Estimated Date
Stage I – E-auction process for selection of Preferred Bidder		
1	Announcement of Technically Qualified Bidders	Friday, December 4, 2020
2	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Monday, December 7, 2020
3	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Monday, December 7, 2020
4	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Thursday, December 10, 2020
5	Announcement of Preferred Bidder	Friday, December 11, 2020
6	Payment of first installment (10%) of Upfront Payment by the Preferred Bidder for mining lease	Monday, January 11, 2021
7	Issuance of letter of intent by State Government	Monday, January 18, 2021
8	Submission of Performance Security and mining plan along with second installment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Friday, July 16, 2021

Bany

2. Khinya-II A (KH-II A) Block, Tehsil Shri Mohangarh and District Jaisalmer

S. No.	Event Description	Estimated Date
Stage I – E-auction process for selection of Preferred Bidder		
1	Announcement of Technically Qualified Bidders	Friday, December 4, 2020
2	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Monday, December 7, 2020
3	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Monday, December 7, 2020
4	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Friday, December 11, 2020
5	Announcement of Preferred Bidder	Monday, December 14, 2020
6	Payment of first installment (10%) of Upfront Payment by the Preferred Bidder for mining lease	Monday, January 11, 2021
7	Issuance of letter of intent by State Government	Monday, January 18, 2021
8	Submission of Performance Security and mining plan along with second installment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Friday, July 16, 2021



3. 4G-II a Block n/v Tadas-Bairas, Tehsil Khimsar and District Nagaur

S. No.	Event Description	Estimated Date
Stage I – E-auction process for selection of Preferred Bidder		
1	Announcement of Technically Qualified Bidders	Friday, December 4, 2020
2	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Monday, December 7, 2020
3	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Monday, December 7, 2020
4	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Monday, December 14, 2020
5	Announcement of Preferred Bidder	Tuesday, December 15, 2020
6	Payment of first installment (10%) of Upfront Payment by the Preferred Bidder for mining lease	Monday, January 11, 2021
7	Issuance of letter of intent by State Government	Monday, January 18, 2021
8	Submission of Performance Security and mining plan along with second installment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Friday, July 16, 2021

