

राजस्थान सरकार  
Government of Rajasthan  
निदेशालय, खान एवं भू विज्ञान विभाग  
Directorate of Mines and Geology  
खनिज भवन / Khanij Bhawan, उदयपुर / Udaipur 313001  
Email : adghq.mg@rajasthan.gov.in


DMG/Geol./ Tender/bid (M)/3 blocks/2021-22/1613

Date: 18 /01/2022

**Corrigendum No. 2**

The Bid Due Date of three blocks namely 4GI-a Block n/v Tadas-Bairas district Nagaur, Sindwari, Charliya Block-A district Chittaurgarh and Devtalai Block district Bhilwara floated for auction vide NIT dated 16-12-2021 which was earlier scheduled on 20-01-2022 by 1300 Hrs (IST) has been rescheduled to 27-01-2022 by 1300 Hrs (IST) owing to Covid situation. All the other dates of the auction events have also been revised accordingly. The revised timeline of the respective blocks are enclosed herewith.


All other terms and conditions will be as per respective tender documents and Corrigendum No. 1.

  
(A.K. Verma)

Addl. Director Geology, Jodhpur  
OIC, Bidding Cell –Major ((HQ)


**Revised timeline of 4GI-a block n/v Tadas-Bairas district Nagaur**

S. No.	Event Description	Estimated Date
<b>Stage I – E-auction process for selection of Preferred Bidder</b>		
1	Publication of Notice Inviting Tender in at least one English national newspaper and one local language newspaper and on the State Government & MSTC websites.	Thursday, December 16, 2021
2	Commencement of sale of Tender Document	Thursday, December 16, 2021
3	Last date for sale of Tender Document at 2400 Hrs (IST).	Friday, December 31, 2021
4	Last date of receiving queries from Bidders	Wednesday, January 05, 2022
5	Last date for responses to queries by the State Government	Monday, January 17, 2022
6	Bid Due Date (Technical + initial price offer) by 1300 Hrs (IST)]	Thursday, January 27, 2022
7	Opening of the Technical Bids (Bidder may remain present)	Friday, January 28, 2022
8	Start date for examination of the Technical Bids	Friday, January 28, 2022
9	Last date of Announcement of Technically Qualified Bidders	Monday, February 07, 2022
10	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Wednesday, February 09, 2022
11	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Thursday, February 10, 2022
12	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Monday, February 14, 2022
13	Announcement of Preferred Bidder	Tuesday, February 15, 2022
14	Payment of first installment (20%) of Upfront Payment by the Preferred Bidder for mining lease	Wednesday, March 02, 2022
15	Issuance of letter of intent by State Government	Monday, March 21, 2022
16	Submission of Performance Security and mining plan along with second installment (20%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Monday, September 12, 2022



**Revised timeline of Sindwari, Charliya Block –A district Chittaurgarh**

S. No.	Event Description	Estimated Date
<b>Stage I – E-auction process for selection of Preferred Bidder</b>		
1	Publication of Notice Inviting Tender in at least one English national newspaper and one local language newspaper and on the State Government & MSTC websites.	Thursday, December 16, 2021
2	Commencement of sale of Tender Document	Thursday, December 16, 2021
3	Last date for sale of Tender Document at 2400 Hrs (IST).	Friday, December 31, 2021
4	Last date of receiving queries from Bidders	Wednesday, January 05, 2022
5	Last date for responses to queries by the State Government	Monday, January 17, 2022
6	Bid Due Date (Technical + initial price offer) by 1300 Hrs (IST)]	Thursday, January 27, 2022
7	Opening of the Technical Bids (Bidder may remain present)	Friday, January 28, 2022
8	Start date for examination of the Technical Bids	Friday, January 28, 2022
9	Last date of Announcement of Technically Qualified Bidders	Monday, February 07, 2022
10	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Wednesday, February 09, 2022
11	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Thursday, February 10, 2022
12	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Tuesday, February 15, 2022
13	Announcement of Preferred Bidder	Wednesday, February 16, 2022
14	Payment of first installment (20%) of Upfront Payment by the Preferred Bidder for mining lease	Thursday, March 03, 2022
15	Issuance of letter of intent by State Government	Monday, March 21, 2022
16	Submission of Performance Security and mining plan along with second installment (20%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Monday, September 12, 2022



**Revised timeline of Devtalai Block district Bhilwara**

S. No.	Event Description	Estimated Date
<b>Stage I – E-auction process for selection of Preferred Bidder</b>		
1	Publication of Notice Inviting Tender in at least one English national newspaper and one local language newspaper and on the State Government & MSTC websites.	Thursday, December 16, 2021
2	Commencement of sale of Tender Document	Thursday, December 16, 2021
3	Last date for sale of Tender Document at 2400 Hrs (IST).	Friday, December 31, 2021
4	Last date of receiving queries from Bidders	Wednesday, January 05 , 2022
5	Last date for responses to queries by the State Government	Monday, January 17 , 2022
6	Bid Due Date (Technical + initial price offer) by 1300 Hrs (IST)]	Thursday, January 27, 2022
7	Opening of the Technical Bids (Bidder may remain present)	Friday, January 28, 2022
8	Start date for examination of the Technical Bids	Friday, January 28, 2022
9	Last date of Announcement of Technically Qualified Bidders	Monday, February 07, 2022
10	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Wednesday, February 09, 2022
11	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Thursday, February 10, 2022
12	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Wednesday, February 16 , 2022
13	Announcement of Preferred Bidder	Thursday, February 17 , 2022
14	Payment of first installment (20%) of Upfront Payment by the Preferred Bidder for mining lease	Friday, March 04, 2022
15	Issuance of letter of intent by State Government	Monday, March 21, 2022
16	Submission of Performance Security and mining plan along with second installment (20%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Monday, September 12, 2022

