

**DMG/Geo/Bid(M)/15 Blocks (10 ML, 5CL) /NIT 05-12-2024/**

## **Notice to Bidders**

The Pre-bid Conference meeting of following 15 major mineral blocks floated for auction vide NIT dated 05-12-2024 is scheduled on 30-12-2024 at 12 PM in Conference room at Directorate, Department of Mines and Geology, Udaipur.

1. Hathun Block, District Beawar (40177, 40194)
2. Bharmal Ki Tekri Block, District Jaisalmer (40178, 40195)
3. Gourum Khan Ki Dhani (South) Block, District Jaisalmer (40179, 40196)
4. Jiraj Ka Toba-Asu Tar (Main) Block, District Jaisalmer (40180, 40197)
5. Kamiyon Ki Beri Block, District Jaisalmer (40181, 40198)
6. Lakhmanon Ki Basti Block, District Jaisalmer (40183, 40199)
7. Sakar Ki Dhani Block, District Jaisalmer (40184, 40200)
8. Selu Modified Block, District Udaipur (40185, 40201)
9. Utal Block, District Barmer (40186, 40202)
10. Fatehpura-II Block, District Barmer (40187, 40203)
11. Sakariya Ka Khera Block, District Bhilwara (40188, 40204)
12. Wari Block, District Chittorgarh & Rajsamand (40189, 40205)
13. Ladana-Diggi Block, District Udaipur (40190, 40206)
14. Mandai-IV Block, District Jaisalmer (40191, 40207)
15. Mandai-V Block, District Jaisalmer (40192, 40208)

The entry in the pre-bid conference is restricted to only those bidders who have purchased the tender document. A maximum of two representatives per bidder shall be allowed to participate only on production of duly issued authority letter from the bidder.

(S.N. Dodia)  
Additional Director Geology (HQ)

**DMG/Geo/Bid(M)/15 Blocks (10 ML, 5CL) /NIT 05-12-2024/**

Copy to following for attending the same:-

1. Branch Manager, MSTC Jaipur.
2. Members of Transaction Advisory Committee.
3. CEO, RSMET, C.O. Udaipur.
4. Superintending Geologist, Jaisalmer
5. Superintending Geologist, Udaipur (Phosphate).
6. Superintending Geologist, Bhilwara.
7. Senior Geologist Chittorgarh
8. Senior Geologist Barmer
9. PA to DMG.



**Signature valid**

Digitally signed by Shri Narayan  
Dodia  
Designation : Additional Director  
Date: 2024.12.28 13:06:40 IST  
Additional Director Geology (HQ)  
Reason: Approved