

राजस्थान सरकार
Government of Rajasthan
निदेशालय, खान एन मू निज्ञान विभाग
Directorate of Mines and Geology
खनिज भवन / Khanij Bhawan, उदयपुर / Udaipur 313001
Email : adghq.mg@rajasthan.gov.in

DMG/Geol./ Tender/bid (M)/Part V/2020-21/961

Date: 13 /08/2021

Corrigendum No. 2

The Technically Qualified Bidders for auction of four limestone blocks namely, Gothra-Parasrampura West block, Gothra-Parasrampura East block district Jhunjhunu and 3C1 block, 3C2 block district Nagaur pursuant to NIT dated 04-06-2021 were declared today i.e on 13-8-2021 in light of Honorable High Court order dated 04-08-2021 in S B Civil Writ Petition no - 8191/2021, 8192/2021 and 8193/2021. All the other dates of the auction events have also been revised accordingly. The revised timeline of the respective blocks are enclosed herewith.

This Corrigendum shall be applicable for block specific documents issued by Government of Rajasthan for the purpose of Grant of Mining Lease for above mentioned limestone blocks pursuant to NIT dated 04-06-2021.

All other terms and conditions will be as per respective tender documents and addendum.


(Dr. Kunj Bihari Pandya) IAS

Director

Revised timetable for Gothra-Parasrampura West block district Jhunjhunu put up for auction vide NIT dated 04-06-2021

S. No.	Event Description	Estimated Date
Stage I – E-auction process for selection of Preferred Bidder		
1	Announcement of Technically Qualified Bidders	Friday, August 13, 2021
2	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Monday, August 16, 2021
3	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Monday, August 16, 2021
4	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Thursday, August 20, 2021
5	Announcement of Preferred Bidder	Monday, August 23, 2021
6	Payment of first installment (20%) of Upfront Payment by the Preferred Bidder for mining lease	Tuesday, September 07, 2021
7	Issuance of letter of intent by State Government	Wednesday, September 22, 2021
8	Submission of Performance Security and mining plan along with second installment (20%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Tuesday, March 1, 2022


 (Dr. K.B. PANDYA)
 IAS
 DIRECTOR
 CAMP-JAIPUR

Revised timetable for Gothra-Parasrampura East block district Jhunjhunu put up for auction vide NIT dated 04-06-2021

S. No.	Event Description	Estimated Date
Stage I – E-auction process for selection of Preferred Bidder		
1	Announcement of Technically Qualified Bidders	Friday, August 13, 2021
2	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Monday, August 16, 2021
3	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Monday, August 16, 2021
4	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Monday, August 23, 2021
5	Announcement of Preferred Bidder	Tuesday, August 24, 2021
6	Payment of first installment (20%) of Upfront Payment by the Preferred Bidder for mining lease	Wednesday, September 08, 2021
7	Issuance of letter of intent by State Government	Thursday, September 23, 2021
8	Submission of Performance Security and mining plan along with second installment (20%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Tuesday, March 1, 2022


 (Dr. K.B. PANDYA)
 IAS
 DIRECTOR
 CAMP-JAIPUR


Revised timetable for 3C1 block district Nagaur put up for auction vide NIT dated 04-06-2021

S. No.	Event Description	Estimated Date
Stage I – E-auction process for selection of Preferred Bidder		
1	Announcement of Technically Qualified Bidders	Friday, August 13, 2021
2	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Monday, August 16, 2021
3	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Monday, August 16, 2021
4	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Tuesday, August 24, 2021
5	Announcement of Preferred Bidder	Wednesday, August 25, 2021
6	Payment of first installment (20%) of Upfront Payment by the Preferred Bidder for mining lease	Thursday, September 09, 2021
7	Issuance of letter of intent by State Government	Friday, September 24, 2021
8	Submission of Performance Security and mining plan along with second installment (20%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Tuesday, March 1, 2022


(Dr. K.B. PANDYA)
IAS
DIRECTOR
CAMP-JAIPUR

Revised timetable for 3C2 block district Nagaur put up for auction vide NIT dated 04-06-2021

S. No.	Event Description	Estimated Date
Stage I – E-auction process for selection of Preferred Bidder		
1	Announcement of Technically Qualified Bidders	Friday, August 13, 2021
2	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider i.e MSTC	Monday, August 16, 2021
3	Opening of initial price offer, of only Technically Qualified Bidders and intimation to Qualified Bidders one day prior to the scheduled date of e-auction of the respective mineral block (to Concerned Qualified Bidders only)	Monday, August 16, 2021
4	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Wednesday, August 25, 2021
5	Announcement of Preferred Bidder	Thursday, August 26, 2021
6	Payment of first installment (20%) of Upfront Payment by the Preferred Bidder for mining lease	Friday, September 10, 2021
7	Issuance of letter of intent by State Government	Monday, September 27, 2021
8	Submission of Performance Security and mining plan along with second installment (20%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	Tuesday, March 1, 2022


(Dr. K.B. PANDYA)
IAS
DIRECTOR
CAMP-JAIPUR